STATE OF CALI FORNI A BI D SUMMARY

I N SHASTA COUNTY | N REDDI NG AT
VARI QUS LOCATI ONS

Bl D OPENI NG DATE 05/ 10/ 00
CONTRACT NUMBER 02-334804
LOCATI ON 02- SHA-5- R14. 9/ R16. 1
02- SHA- 44- R0. 0/ RO. 3
02- SHA- 299- R25. 9
ADD AUXI LI ARY LANES

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPCSALS | SSUED 17 FUND TOTAL HB4N 4,573,000
NUMVBER OF BI DDERS 2 ENG NEERS EST 4,226,627. 00 AMOUNT OVER 23,994. 00
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL BI DDER | D
1 4,250, 621. 00 2 J F SHEA CO I NC
P O BOX 494519
REDDI NG CA 96049-4519
2 4,787, 220.50 1 HUTCHI NS AND HSH A JO NT

VENTURE
16424 CLEAR CREEK RD
REDDI NG CA 96001

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

05/ 11/ 00
CONTRACT CCDE 'A '
113 CONTRACT | TEMS

FEDERAL AID ACI M 005- 8(309) 677
ACI M 005- 8( 309) E
ACNH- X089- (073) E

TOTAL NUMBER OF WORKI NG DAYS 185

PERCENT OVER EST 0.57

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

530 246-4292
00177061

FAX 530 246-9940

530 246-4272
00778310

FAX 530 246-4279



02- 334804
02- SHA-5-R1
05/ 10/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

05/ 11/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE

ANDERSON CA

APPLY A LINE

REDDI NG CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CAREFREE GREENS
NEWCASTLE CA

GLENFI ELD ENTERPRI SES
PALO CEDRO CA

TERRY HANSEN ELECTRI C
1 GO CA

| TEM 55 ( PARTI AL)

I TEVS 17, 20, 24, 75, 94 THRU 97 AND 99 THRU 103
ITEMS 7 THRU 11, 18, 19, 57, 107 THRU 110

BRI DGE | TEMB

| TEVS 40 THRU 46

| TEM 5

| TEM5S 111 AND 112



02- 334804
02- SHA-5-R1
05/ 10/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
05/ 11/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE

ANDERSON CA

APPLY A LINE INC
REDDI NG CA

CTM

RANCHO CORDOVA CA
CAREFREE GREENS | NC
NEWCASTLE CA
CONTRACTORS CHEM CAL
HAYWARD CA

FONTANA STEEL

RANCHO CUCAMONGA CA
RON HALE CONSTRUCTI ON
SHASTA LAKE CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

TERRY HANSEN ELECTRI C
REDDI NG CA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L

STRI PI NG

CONCRETE BARRI ER

ERGCSI ON CONTROL

PREPARE BRI DGE DECK AND JO NT SEALS

FURNI SH REI NFORCI NG STEEL

GRI NDI NG

CONSTRUCTI ON AREA SI GNS

LI GHTI NG AND BEACONS



02- 334804 Bl D245

02- SHA-5-R1 CONTRACT PROPOSAL OF LOW BI DDER PACGE 4
05/ 10/ 00 05/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUWP SUM 15, 000. 00* 15, 000. 00

2 017835 TEMPORARY PI PE RI SER W CACE EA 1 1, 500. 00 1, 500. 00

3 074019 PREPARE STORM WATER PCLLUTI ON PREVENTI ON LS LUWP SUM 5, 500. 00* 5, 500. 00

PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUWP SUM 13, 750. 00* 13, 750. 00

5 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 27, 000. 00* 27, 000. 00

6 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 120, 000. 00* 120, 000. 00

7 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 11, 000 4.70 51, 700. 00

8 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) e 12 125. 00 1, 500. 00

9 (S 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 10, 500 2.00 21, 000. 00
10 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 170 60. 00 10, 200. 00
11 120300 TEMPORARY PAVEMENT MARKER EA 700 10. 00 7,000. 00
12 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 10 10, 000. 00 100, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 850 23.00 157, 550. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 235.00 28, 200. 00
15 150206 ABANDON CULVERT EA 4 1, 500. 00 6, 000. 00
16 150305 OBLI TERATE SURFACI NG e 250 16. 50 4,125.00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 260 26. 00 6, 760. 00
18 150710 REMOVE TRAFFI C STRI PE M 8, 600 3.85 33, 110. 00
19 150722 REMOVE PAVEMENT MARKER EA 380 2.20 836. 00
20 150742 REMOVE RQADSI DE SI GN EA 8 82. 00 656. 00
21 150805 REMOVE CULVERT M 48 108. 00 5, 184. 00
22 150820 REMOVE | NLET EA 12 350. 00 4,200. 00
23 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 2,160 12.50 27, 000. 00
24 152320 RESET ROADSI DE SI GN EA 9 330. 00 2,970.00
25 017836 REMOVE RUMBLE STRI P M 1, 200 12.50 15, 000. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT e 880 7.70 6, 776. 00
27 153221 REMOVE CONCRETE BARRI ER M 27 170. 00 4,590. 00
28 153225 PREPARE CONCRETE BRI DGE DECK SURFACE e 1,330 32.00 42, 560. 00
29 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUWP SUM 48, 500. 00* 48, 500. 00
30 157562 BRI DGE REMOVAL (PORTI ON), LOCATION B LS LUWP SUM 48, 500. 00* 48, 500. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUW SUM 4, 000. 00* 4, 000. 00
32 170101 DEVELOP WATER SUPPLY LS LUWP SUM 9, 000. 00* 9, 000. 00
33 190101 ROADWAY EXCAVATI ON MB 14, 800 18. 00 266, 400. 00
34 190185 SHOULDER BACKI NG STA 17 600. 00 10, 200. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) MB 557 80. 00 44, 560. 00
36 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 334 160. 00 53, 440. 00
37 193114 SAND BACKFI LL MB 88 25.00 2,200. 00



02- 334804 Bl D245
02- SHA- 5- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 10/ 00 05/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 198200 SUBGRADE ENHANCEMENT FABRI C M2 11, 900 1.20 14, 280. 00
39 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 16, 500. 00* 16, 500. 00
40 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 11 440. 00 4, 840. 00
41 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2,090 2.20 4,598. 00
42 (S) 203021 FI BER ROLLS M 120 33. 00 3, 960. 00
43 (S) 017837 COVPOST ( EROSI ON' CONTROL) KG 8, 850 .55 4,867.50
44 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 270 26. 40 7,128.00
45 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 400 3.30 1, 320. 00
46 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 360 3.30 1, 188. 00
47 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 5, 500. 00* 5, 500. 00
48 (S) 208742 200 MM CORRUGATED STEEL Pl PE CONDUI T M 12 165. 00 1, 980. 00
(1.63 MV THI CK)
49 (S) 208909 EXTEND 200 MM CONDUI T M 8 55. 00 440. 00
50 220101 FI NIl SH NG ROADWAY LS LUMP SUM 11, 300. 00* 11, 300. 00
51 260201 CLASS 2 AGGREGATE BASE VB 7, 350 34.00 249, 900. 00
52 260210 AGGREGATE BASE ( APPROACH SLAB) VB 15 220. 00 3, 300. 00
53 390155 ASPHALT CONCRETE ( TYPE A) TONN 11, 900 54. 00 642, 600. 00
54 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 100 57. 00 62, 700. 00
55 394001 PLACE ASPHALT CONCRETE DI KE M 600 5. 00 3, 000. 00
56 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V2 160 27.00 4,320.00
AREA)
57 017838 RUVBLE STRI P ( GROUND- | N) M 2,790 3.00 8, 370. 00
58 420201 GRI ND EXI STI NG CONCRETE PAVEMENT M2 90 45. 00 4, 050. 00
59 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 586 425. 00 249, 050. 00
PI LI NG
60 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 122 600. 00 73, 200. 00
61 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 463 700. 00 324, 100. 00
62 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB MB 119 650. 00 77, 350. 00
(TYPE N)
63 510087 STRUCTURAL CONCRETE, APPROACH SLAB MB 150 800. 00 120, 000. 00
(TYPE R)
64 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 13 1, 870. 00 24, 310. 00
65 510800 PAVI NG NOTCH EXTENSI ON VB 4 2,189. 00 8, 756. 00
66 511106 DRI LL AND BOND DOVEL M 68 50. 00 3, 400. 00
67 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 20 6, 500. 00 130, 000. 00
G RDER (10 M- 15 M
68 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 15 8, 500. 00 127, 500. 00

G RDER (15 M- 20 M



02- 334804 Bl D245

02- SHA- 5- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 10/ 00 05/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 35 680. 00 23, 800. 00
G RDER
70 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 41 1, 650. 00 67, 650. 00
71 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 1,331 50. 00 66, 550. 00
72 (S) 519117 JONT SEAL (MR 30 MV M 95 160. 00 15, 200. 00
73 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 62, 167 1.00 62, 167. 00
74 (SF) 520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 41, 800 1. 60 66, 880. 00
( BRI DGE)
75 566011 ROADSI DE SI GN - ONE POST EA 6 300. 00 1, 800. 00
76 568007 I NSTALL SI GN OVERLAY M2 1.6 880. 00 1, 408. 00
77 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 31 44.00 1, 364. 00
78 620909 450 MM ALTERNATI VE Pl PE CULVERT M 18 110. 00 1, 980. 00
79 620913 600 MM ALTERNATI VE Pl PE CULVERT M 260 88. 00 22, 880. 00
80 620919 750 MM ALTERNATI VE Pl PE CULVERT M 63 110. 00 6, 930. 00
81 650069 450 MM REI NFORCED CONCRETE Pl PE M 14 300. 00 4, 200. 00
82 650075 600 MV REI NFORCED CONCRETE Pl PE M 22 320. 00 7,040. 00
83 681137 80 MM PLASTI C Pl PE (EDGE DRAI N OUTLET) M 130 27.50 3, 575. 00
84 691900 FLUVE DOWKDRAI N M 62 55. 00 3, 410. 00
85 692101 TAPERED | NLET EA 6 660. 00 3, 960. 00
86 692301 ANCHOR ASSEMBLY EA 21 165. 00 3, 465. 00
87 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 2 330. 00 660. 00
88 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 12 330. 00 3, 960. 00
89 721009 ROCK SLOPE PROTECTI ON VB 33 99. 00 3, 267. 00
(FACI NG, METHOD B)
90 721011 ROCK SLOPE PROTECTI ON VB 12 99. 00 1, 188. 00
(BACKI NG NO. 2, METHOD B)
91 729010 ROCK SLOPE PROTECTI ON FABRI C M2 65 1.10 71. 50
92 510501 M NOR CONCRETE M 20 66. 00 1, 320. 00
93 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1,344 2.00 2, 688. 00
94 810116 SURVEY MONUMENT ( TYPE D) EA 7 495. 00 3, 465. 00
95 820107 DELI NEATOR ( CLASS 1) EA 75 39.00 2,925. 00
96 820112 MARKER ( CULVERT) EA 14 42.00 588. 00
97 (S) 832001 METAL BEAM GUARD RAI LI NG M 190 78.00 14, 820. 00
98 839491 CONCRETE BARRI ER ( TYPE 50E) M 27 480. 00 12, 960. 00
99 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 500. 00 7,500. 00
100 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 2 5, 500. 00 11, 000. 00
101 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 2 1, 100. 00 2, 200. 00
102 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 2, 000. 00 2, 000. 00



02- 334804 Bl D245

02- SHA-5-R1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7

05/ 10/ 00 05/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

103 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 1,375.00 2,750. 00
104 017839 CONCRETE BARRI ER ( TYPE 60E, MODI FI ED) M 20 480. 00 9, 600. 00
105 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 131 300. 00 39, 300. 00
106 (F) 048201 CONCRETE BARRI ER (TYPE 732R) M 102 300. 00 30, 600. 00
107 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG e 24 100. 00 2, 400. 00
108 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 13, 100 1.50 19, 650. 00
109 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 410 4.00 1, 640. 00
110 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1,370 5.50 7,535. 00
111 (S) 860403 HI GHWAY LI GHTI NG LS LUWP SUM 120, 000. 00* 120, 000. 00
112 (S) 860601 FLASHI NG BEACON LS LUW SUM 22, 000. 00* 22, 000. 00
113 999990 MOBI LI ZATI ON LS LUWP SUM 160, 000. 00* 160, 000. 00

TOTAL 4, 250, 621. 00



02- 334804 Bl D245

02- SHA- 5-R1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
05/ 10/ 00 05/ 11/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 15, 000. 00* 15000. 00
2| 1, 500. 00 1500. 00
3| 5, 000. 00* 5000. 00
4 | 30, 000. 00* 30000. 00
5| 25, 000. 00* 25000. 00
6 | 200, 000. 00* 200000. 00
7| 4.50 49500. 00
8 | 120. 00 1440. 00
9 | 2.00 21000. 00
10 | 2.00 340. 00
11 | 10. 00 7000. 00
12 | 15, 000. 00 150000. 00
13 | 40. 00 274000. 00
14 | 200. 00 24000. 00
15 | 1, 500. 00 6000. 00
16 | 15. 00 3750. 00
17 | 26. 00 6760. 00
18 | 4.00 34400. 00
19 | 2.00 760. 00
20 | 200. 00 1600. 00
21 | 200. 00 9600. 00
22 | 1, 000. 00 12000. 00
23 | 15. 50 33480. 00
24 | 250. 00 2250. 00
25 | 20. 00 24000. 00
26 | 35. 00 30800. 00
27 | 225. 00 6075. 00
28 | 68. 00 90440. 00
29 | 20, 000. 00* 20000. 00
30 | 20, 000. 00* 20000. 00
31 | 4, 000. 00* 4000. 00
32 | 9, 000. 00* 9000. 00
33 | 14. 00 207200. 00
34 | 1, 000. 00 17000. 00
35 | 140. 00 77980. 00
36 | 185. 00 61790. 00
37 | 75. 00 6600. 00
38 | 2.00 23800. 00
39 | 20, 000. 00* 20000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

02- 334804
02- SHA-5-R1
05/ 10/ 00

35, 000
180.
180.

8, 500.
43.
145.
60.
70.
19.
19.

185.
365.
300.
700.
600.
900.
1, 400.
5, 600.

4, 500.
6, 770.
300.
2, 300.
38.
130.

200.
2, 000.
275.
250.

.00
00*

00
00

00~

00
00
00
00
00
00

.00

00
00
00
00
00
00
00
00

.00

00
00
00
00
00
00

.50
.50

00
00
00
00

1080.
35000.
2160.
1440.
8500.
316050.
2175.
714000.
77000.
11400.
3040.
8370.
16650.
213890.
36600.
324100.
71400.
135000.
18200.
22400.
4420.
90000.
101550.
10500.
94300.
50578.
12350.
93250.
104500.
1200.
3200.
8525.
4500.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PAGE 9
05/ 11/ 00



79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
TOT

02- 334804

02- SHA-5-R1
05/ 10/ 00
SECOND

BI D AMOUNT
200. 00 52000. 00
225.00 14175. 00
225.00 3150. 00
250. 00 5500. 00
125. 00 16250. 00
150. 00 9300. 00
300. 00 1800. 00
225.00 4725. 00
300. 00 600. 00
1, 100. 00 13200. 00
140. 00 4620. 00
140. 00 1680. 00
2.00 130. 00
95. 00 1900. 00
3.00 4032. 00
325. 00 2275. 00
40. 00 3000. 00
45. 00 630. 00
75. 00 14250. 00
750. 00 20250. 00
2,400. 00 7200. 00
5, 250. 00 10500. 00
1, 100. 00 2200. 00
1, 900. 00 1900. 00
1, 300. 00 2600. 00
1, 040. 00 20800. 00
200. 00 26200. 00
330. 00 33660. 00
100. 00 2400. 00
1.50 19650. 00
4.00 1640. 00
5.50 7535. 00
115, 000. 00* 115000. 00
6, 000. 00* 6000. 00
200, 000. 00* 200000. 00
4,787, 220.50

SUMMARY

OF

REMAI

N

N G

B

DDERS

Bl D245
PACGE 10
05/ 11/ 00



